| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 RQUTE : SR 237

CALL ORDER : 131 CONTRACT ID: R -25129-A COUNTI ES : PERRY

LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

CONTRACT TIME : 220 WORK DAYS

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0951019
0951019
0951019
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 11 |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1875662 CRIDER & CRIDER, | NC. $ 20,292, 717. 88 100. 0000%
2 35-1145629 KOESTER EQUI PMENT, INC. & SUB $ 21, 814, 608. 31 107. 4996%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 23,292, 336.91 114. 7817%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 23, 360, 000. 00 115. 1151%
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, |NC. | KOESTER EQUI PMENT, |NC. & SU AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  TRAFFI C SI GNAL, NEW
I I I
0001 105- 01925 24.000 MOS | 1100. 00000 26400. 00| 1352. 00000 32448. 00| 1600. 00000 38400. 00
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  400000. 00000 400000. 00| 352176. 87000 352176.87| 450000. 00000 450000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 1040000. 00000  1040000. 00| 1086690. 00000  1086690. 00| 1163000. 00000 1163000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  600000. 00000 600000. 00]  312017. 44000 312017. 44|  690000. 00000 690000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 01347 4.000 EACH 4000. 00000 16000. 00|  15938. 39000 63753. 56 4000. 00000 16000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE , 6000 THROUGH 10000 GALLONS | | |
CAPACI TY | [ |
0006 202- 01347 2.000 EACH 5000. 00000 10000. 00|  26500. 87000 53001. 74| 5000. 00000 10000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE , OVER 10, 000 GALLACNS CAPACI TY | | |
0007 202- 02240 2500.000 SYS | 5. 00000 12500. 00| 6. 00000 15000. 00| 5. 25000 13125. 00
PAVEMENT, REMOVE | | |
0008 202- 03000 LUWP| 1. 00000 1. 00| 1. 00000 1. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0009 202- 03000 LUMP|  11000. 00000 11000. 00|  19240. 00000 19240.00|  19250. 00000 19250. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0010 202- 03000 LUMP| 5000. 00000 5000. 00| 7488. 00000 7488. 00| 5700. 00000 5700. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 202- 03000 LUWP| 5000. 00000 5000. 00| 5616. 00000 5616. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 111 | | |
0012 202- 03000 LUWP| 900. 00000 900. 00| 1040. 00000 1040. 00| 775. 00000 775. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 123 | [ [
0013 202- 03000 LUWP| 5000. 00000 5000. 00| 3640. 00000 3640. 00| 4100. 00000 4100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 29 | | |
0014 202- 03000 LUWP| 7500. 00000 7500. 00| 6240. 00000 6240. 00| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 31 I I I
0015 202- 03000 LUMP| 10000. 00000 10000. 00| 4509. 56000 4509. 56| 6500. 00000 6500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 39 I I I
0016 202- 03000 LUWP| 3000. 00000 3000. 00| 3952. 00000 3952. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 40 I I I
0017 202- 03000 LUVP| 5500. 00000 5500. 00| 4056. 00000 4056. 00| 5400. 00000 5400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 46 I I I
0018 202- 03000 LUWP| 1700. 00000 1700. 00| 1040. 00000 1040. 00| 775. 00000 775. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 48 I I I
0019 202- 03000 LUVP| 2000. 00000 2000. 00| 1248. 00000 1248. 00| 775. 00000 775. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 53 I I I
0020 202- 03000 LUWP| 2700. 00000 2700. 00| 2600. 00000 2600. 00| 2100. 00000 2100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 67 I I I
0021 202- 03000 LUWP| 500. 00000 500. 00| 1248. 00000 1248. 00| 1800. 00000 1800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 68 I I I
0022 202- 03000 LUMP| 500. 00000 500. 00| 1768. 00000 1768. 00| 1800. 00000 1800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 70 I I I
0023 202- 03000 LUWP| 6000. 00000 6000. 00| 10616. 67000 10616. 67| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 71 I I I
0024 202- 03000 LUVP| 2000. 00000 2000. 00| 2912. 00000 2912. 00| 2100. 00000 2100. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 71SA | | |
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ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0025 202- 03000 LUWP| 2500. 00000 2500. 00| 5512. 00000 5512. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 72 | | |
0026 202- 03000 LUWP| 4000. 00000 4000. 00| 5408. 00000 5408. 00| 5800. 00000 5800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 76 I I I
0027 202- 03000 LUWP| 8000. 00000 8000. 00| 5824. 00000 5824. 00| 3200. 00000 3200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 77 | | |
0028 202- 03000 LUWP| 4300. 00000 4300. 00| 3224. 00000 3224. 00| 3400. 00000 3400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I I
0029 202- 03000 LUWP| 6200. 00000 6200. 00| 6448. 00000 6448. 00| 5100. 00000 5100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 83 | |
0030 202- 03496 2.000 EACH 600. 00000 1200. 00] 276. 02000 552. 04 600. 00000 1200. 00

TESTI NG OR SAMPLI NG FOR HAZARDQUS [
WASTES, HAZARDOUS SUBSTANCES, HAZARDOUS |
MATERI ALS, SPL. WASTES, OR ASBESTCS, C |

REGULATED MATERI ALS, REMOVE, C, SLUDGE
FROM TANKS

I
I
I I
| |
0031 202- 04357 1.000 EACH 3500. 00000 3500.00]  19700. 23000 19700. 23| 3500. 00000 3500. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
Dl SPOSE, 3000 THROUGH 6000 GALLONS [ [ |
CAPACI TY [ [ |
0032 202- 05544 4000.000 GAL | 0. 40000 1600. 00| 0. 57000 2280. 00| 0. 40000 1600. 00
REGULATED MATERI ALS, DI SPCSE, C , | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
0033 202- 05544 125.000 GAL | 1. 50000 187. 50]| 4. 37000 546. 25| 1. 38000 172. 50
REGULATED MATERI ALS, DI SPOSE, C, SLUDGE| | |
0034 202- 05544 250.000 GAL | 1. 50000 375. 00| 3. 64000 910. 00| 1. 38000 345. 00
REGULATED MATERI ALS, DI SPCSE, C , | | |
SLUDGE FROM TANKS [ | |
0035 202- 05545 5926.000 CYS | 30. 00000 177780. 00| 25. 53000 151290. 78| 29. 00000 171854. 00
REGULATED MATERI ALS, DI SPCSE, C | |
0036 202- 05549 4000. 000 GAL | 0. 25000 1000. 00| 5. 91000 23640. 00| 0. 25000 1000. 00
REGULATED MATERI ALS, REMOVE, C | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
0037 202- 05549 125.000 GAL | 0. 50000 62. 50| 3. 06000 382. 50| 0. 50000 62. 50
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
0038 202- 05549 250.000 GAL | 0. 50000 125. 00| 3. 06000 765. 00| 0. 50000 125. 00
I | |
I I I
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TABULATI ON CF BI DS

DATE :
PAGE :
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131 -4

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
SEDI MENT BASI N [

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 202- 05550 5926. 000 CYS | 1. 50000 8889. 00| 3. 71000 21985. 46| 1. 50000 8889. 00
REGULATED MATERI ALS, REMOVE, C | | |
0040 202- 05554 4000. 000 GAL | 0. 15000 600. 00| 0. 31000 1240. 00| 0. 15000 600. 00
REGULATED MATERI ALS, TRANSPORT, C , | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | [
0041 202- 05554 125.000 GAL | 0. 50000 62. 50| 0. 87000 108. 75| 0. 50000 62. 50
REGULATED MATERI ALS, TRANSPORT, C , | | |
SLUDGE | | |
0042 202- 05554 250. 000 GAL | 0. 50000 125. 00| 0. 73000 182. 50| 0. 50000 125. 00
REGULATED MATERI ALS, TRANSPCRT, C , | | |
SLUDGE FROM TANKS | |
0043 202- 05555 5926. 000 CYS | 11. 75000 69630. 50| 14. 74000 87349. 24| 11. 55000 68445. 30
REGULATED MATERI ALS, TRANSPORT, C | | |
0044 202- 05571 20. 000 EACH 50. 00000 1000. 00| 45. 35000 907. 00| 50. 00000 1000. 00
TESTI NG FOR WASTES , (WATER), BTEX | | [
0045 202- 05571 35.000 EACH 90. 00000 3150. 00| 51. 02000 1785. 70| 85. 00000 2975. 00
TESTI NG FOR WASTES , TPH | | [
0046 202- 05571 110. 000 EACH 160. 00000 17600. 00| 102. 03000 11223. 30| 150. 00000 16500. 00
TESTI NG FOR WASTES , TPH, 48 HOUR RESULT]| | |
0047 202-51330 LUVP| 30000. 00000 30000. 00| 11005. 28000 11005. 28| 75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | [
0048 202- 60820 1500. 000 SYS | 5. 00000 7500. 00| 1. 90000 2850. 00| 5. 00000 7500. 00
SURFACE M LLI NG, ASPHALT | | [
0051 203-02020 2306992. 000 CYS | 2.52000 5813619. 84| 2. 73000 6298088. 16| 2.99000 6897906. 08
EXCAVATI ON,  UNCLASSI FI ED | | |
0052 203-02132 12100. 000 LFT | 3. 70000 44770. 00| 6. 00000 72600. 00| 1. 45000 17545. 00
EXPLORATORY DRI LLI NG | | |
0053 204- 02295 4.000 EACH 6500. 00000 26000. 00| 4212. 00000 16848. 00| 3000. 00000 12000. 00
PI EZOVETER | | |
0054 205- 02224 27753.000 LFT | 1. 65000 45792. 45| 1. 66000 46069. 98| 2. 00000 55506. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0055 205- 02229 8294.000 LFT | 3. 80000 31517. 20| 3. 85000 31931. 90| 11. 90000 98698. 60
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0056 205- 02231 42517.000 LFT | 6. 00000 255102. 00| 14. 10000 599489. 70| 8. 00000 340136. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
Rl PRAP DI TCH CHECK [ [ |
0057 205-02233 6300. 000 CYS | 9. 00000 56700. 00| 4. 00000 25200. 00| 8. 00000 50400. 00
I
|
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ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 205- 02234 23.000 EACH 67. 00000 1541. 00| 67. 60000 1554. 80| 80. 00000 1840. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0059 205- 02236 12. 000 EACH 67. 00000 804. 00| 67. 60000 811. 20| 80. 00000 960. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ [
0060 205-02237 11.000 EACH 56. 00000 616. 00| 57. 20000 629. 20| 80. 00000 880. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0061 206-51215 156. 000 CYS | 50. 00000 7800. 00| 104. 00000 16224. 00| 90. 00000 14040. 00
EXCAVATI ON, X | | |
0062 210- 05106 4.000 EACH 1150. 00000 4600. 00| 1297. 74000 5190. 96| 2000. 00000 8000. 00
CONCRETE ANCHOR, 108 I N. | | |
0064 210-05106 2.000 EACH 800. 00000 1600. 00| 1354. 42000 2708. 84| 1800. 00000 3600. 00
CONCRETE ANCHOR, 66 | N. | | |
0065 210-05106 4.000 EACH 700. 00000 2800. 00| 881. 10000 3524. 40| 1750. 00000 7000. 00
CONCRETE ANCHOR, M N. AREA 12.9 SQ FT. | | |
0066 210-05106 2.000 EACH 800. 00000 1600. 00| 1007. 96000 2015. 92| 1800. 00000 3600. 00
CONCRETE ANCHOR, M N. AREA 20.6 SQ FT. | | |
0067 211-02060 27025.000 CYS | 15. 75000 425643. 75| 13. 42000 362675. 50| 24. 00000 648600. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0068 211-06467 48.500 CYS | 22. 00000 1067. 00| 22. 15000 1074. 28| 40. 00000 1940. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0069 213-04324 25000. 000 CYS | 40. 00000 1000000. 00| 62. 00000 1550000. 00| 70. 00000 1750000. 00
FLOMBLE FI LL | | |
0070 303-52308 81333. 000 TON | 12. 00000 975996. 00| 12. 90000 1049195. 70| 12. 40000 1008529. 20
COVPACTED AGGREGATE, O 53 | | |
0071 304- 04403 35.800 CYS | 47. 00000 1682. 60| 24.13000 863. 85| 32. 85000 1176. 03
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0072 305-05204 93.000 TON | 100. 00000 9300. 00| 98. 80000 9188. 40| 95. 00000 8835. 00
HMVA FOR PATCHI NG | | |
0073 305- 05206 1516. 000 TON | 35. 00000 53060. 00| 35. 36000 53605. 76| 34. 00000 51544. 00
W DENI NG W TH HVA | [ [
0074 305-60970 1149. 000 TON | 15. 00000 17235. 00| 15. 65000 17981. 85| 15. 05000 17292. 45
W DENI NG W TH COVPACTED AGGREGATE | |
0075 401- 05437 48947.000 TON | 31. 00000 1517357. 00| 31. 20000 1527146. 40| 30. 00000 1468410. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0076 401- 05455 17674.000 TON | 33. 00000 583242. 00| 33. 28000 588190. 72| 32. 00000 565568. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0077 401- 05456 10775.000 TON | 42. 00000 452550. 00| 43. 00000 463325. 00| 41. 35000 445546. 25
I

QT QA HVA SURFACE 9.5 nmm MNAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PACGE : 131 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 401- 05459 19288. 000 TON | 35. 00000 675080. 00| 35. 36000 682023. 68| 34. 00000 655792. 00
QC/ QA HMVA BASE 25,0 mm SHOULDER | | [
0079 401- 06264 LUWP| 3500. 00000 3500. 00| 2912. 00000 2912. 00| 2800. 00000 2800. 00
PROFI LOGRAPH, HMVA | | [
0080 402-05470 14874.000 TON | 25. 00000 371850. 00| 25. 22000 375122. 28| 24. 25000 360694. 50
HVA BASE C25.0 mm MAI NLI NE [ [ [
0081 404- 05511 122100. 000 SYS | 0. 55000 67155. 00| 0. 52000 63492. 00| 0. 50000 61050. 00
SEAL COAT, 2 | | [
0082 406- 05520 133.000 TON | 205. 00000 27265. 00| 208. 00000 27664. 00| 200. 00000 26600. 00
ASPHALT FOR TACK COAT | | [
0083 501- 05090 184.300 SYS | 48. 00000 8846. 40| 48. 88000 9008. 58| 70. 00000 12901. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 I'N. | | |
0084 601-01522 4.000 EACH 1200. 00000 4800. 00| 1211. 60000 4846. 40| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0085 601-01625 1.000 EACH 1800. 00000 1800. 00| 1794. 00000 1794. 00| 1395. 00000 1395. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 [ |
0086 601-02103 250.000 LFT | 14. 00000 3500. 00 14. 04000 3510. 00| 16. 50000 4125. 00

GUARDRAIL, W BEAM SHOP CURVED, 6 FT. 3 |
IN. SPACI NG 55 FT. RADI US |
0087 601-02103 50. 000 LFT | 14. 00000 700. 00

I
|
|
| 14. 04000 702. 00| 16. 50000 825. 00
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACING 85 FT. RADI US [ | |
0088 601- 03464 12.000 EACH 41. 00000 492. 00| 41. 60000 499. 20| 50. 00000 600. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ | |
0089 601- 06037 4.000 EACH 600. 00000 2400. 00| 598. 00000 2392. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | | |
0090 601- 94689 24.000 EACH| 2200. 00000 52800. 00| 2236. 00000 53664. 00| 2550. 00000 61200. 00
GUARDRAI L END TREATMENT, CS | | |
0091 601- 99105 11637.500 LFT | 10. 00000 116375. 00| 10. 30000 119866. 25| 10. 46000 121728. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0092 602- 06646 438.000 LFT | 22. 00000 9636. 00| 54. 08000 23687. 04| 24. 00000 10512. 00
TEMPORARY CONCRETE BARRI ER | | |
0093 602- 06729 24.000 EACH 7. 00000 168. 00| 7. 28000 174. 72 7. 95000 190. 80
BARRI ER DELI NEATCR | |
0094 605- 06140 2490.000 LFT | 11. 50000 28635. 00| 11. 18000 27838. 20| 18. 00000 44820. 00
CURB AND GUTTER CONCRETE | |
0095 605- 06255 861.000 SYS | 49. 00000 42189. 00| 56. 68000 48801. 48| 75. 00000 64575. 00

CENTER CURB, D, CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0096 610- 05527 2903.000 TON | 61. 00000 177083. 00| 62. 40000 181147. 20| 60. 00000 174180. 00
HVA FOR APPROACHES | | |
0097 615- 06490 235.000 EACH 115. 00000 27025. 00| 114. 40000 26884. 00| 88. 00000 20680. 00
R GHT OF WAY MARKER | | [
0098 616- 02320 13589. 000 SYS | 2. 00000 27178. 00| 1. 59000 21606. 51| 1. 65000 22421. 85
GEOTEXTI LES | | [
0099 616- 05688 1255.000 TON | 21. 00000 26355. 00| 23. 71000 29756. 05| 23. 00000 28865. 00
R PRAP, CLASS 1 | [
0100 616- 06405 12799.000 TON | 20. 50000 262379. 50| 18. 02000 230637. 98| 17. 50000 223982. 50
R PRAP, REVETNMENT | [
0101 616-51367 481.000 SYS | 39. 00000 18759. 00| 39. 52000 19009. 12| 45, 00000 21645. 00
SLOPEWALL, CONCRETE, 4 IN [ | [
0102 621-01004 3.000 EACH 675. 00000 2025. 00| 686. 40000 2059. 20| 660. 00000 1980. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0103 621- 06545 33.000 TON | 550. 00000 18150. 00| 556. 40000 18361. 20| 535. 00000 17655. 00
FERTI LI ZER | |
0104 621- 06553 18816. 000 LBS | 3. 75000 70560. 00| 3. 80000 71500. 80| 3. 65000 68678. 40
SEED M XTURE, R | | |
0105 621- 06565 165. 000 TON | 430. 00000 70950. 00| 436. 80000 72072. 00| 420. 00000 69300. 00
MULCHI NG MATERI AL | | [
0106 621- 06567 2840.000 MG | 0. 50000 1420. 00| 0. 52000 1476. 80| 0. 50000 1420. 00
WATER | | |
0107 621-06575 11359. 000 SYS | 3. 20000 36348. 80| 3. 22000 36575. 98| 3. 10000 35212. 90
SODDI NG,  NURSERY | | |
0108 622-52436 6. 000 EACH 29. 00000 174. 00| 29. 12000 174. 72| 28. 00000 168. 00
SIGN, DO NOT MOW OR SPRAY | | [
0109 622-91786 638. 000 EACH 11. 00000 7018. 00| 10. 87000 6935. 06| 10. 45000 6667. 10
SEEDLI NG | | |
0110 701- 01406 7.000 EACH 250. 00000 1750. 00| 351. 52000 2460. 64| 1040. 00000 7280. 00
SAMPLI NG AND TESTI NG ANALYSI S , | | |
BACTERI OLOG CAL | |
0111 701-93658 144.000 LFT | 41. 00000 5904. 00| 41. 29000 5945. 76| 150. 00000 21600. 00
PILE, STEEL H, HP 12 X 63 | | |
0112 702-51005 115.000 CYS | 430. 00000 49450. 00| 437. 84000 50351. 60| 500. 00000 57500. 00
CONCRETE, A, SUBSTRUCTURE | | |
0113 702-51015 51.000 CYS | 460. 00000 23460. 00| 466. 96000 23814. 96| 350. 00000 17850. 00
CONCRETE, B, FOOTI NGS | | |
0114 702- 94656 0.810 CYS | 415. 00000 336. 15| 421. 41000 341. 34| 405. 20000 328. 21
CONCRETE, B | | |
0115 703-51030 29187.000 LBS | 0. 65000 18971. 55| 0. 66000 19263. 42| 0. 60000 17512. 20

REI NFORCI NG STEEL
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STRUCTURAL MEMBERS, CONCRETE BULB- T | |
BEAM 4' -6 x 3' -6 |

|
0121 709-51821 LUWP| 4000. 00000 4000. 00| 4269. 20000 4269. 20| 4920. 00000 4920. 00

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0116 703-51032 78047.000 LBS | 0. 80000 62437. 60| 0. 79000 61657. 13| 0. 70000 54632. 90
REI NFORCI NG STEEL, EPOXY CQATED | | |
0117 704-51002 271.200 CYS | 465. 00000 126108. 00| 470. 08000 127485. 70| 500. 00000 135600. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0118 706- 05732 4.000 EACH 1325. 00000 5300. 00| 1347. 84000 5391. 36| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0119 706-51020 39.800 CYS | 420. 00000 16716. 00| 423. 28000 16846. 54| 500. 00000 19900. 00
CONCRETE, C, RAILING | | [
0120 707-06404 807.000 LFT | 160. 00000 129120. 00| 164. 32000 132606. 24| 200. 00000 161400. 00
|
I

SURFACE SEAL , STR NO 1 | | |

0122 714- 06660 112.800 SYS | 410. 00000 46248. 00| 413. 92000 46690. 18] 400. 00000 45120. 00
W NGWALL | | |

0123 714- 06840 108.000 LFT | 1600. 00000 172800. 00| 1614. 08000 174320. 64| 1500. 00000 162000. 00

CULVERT, PRECAST 3 Sl DED RElI NFORCED |
CONCRETE, 336 in. X 120 in.

0124 714- 06898 64.000 LFT | 1950. 00000 124800. 00 1973. 92000 126330. 88| 1650. 00000 105600. 00
CULVERT, PRECAST 3 SIDED, 32 FT. X 11
FT. | |

0125 714- 26702 150. 000 LFT | 250. 00000 37500. 00 248. 20000 37230. 00| 290. 00000 43500. 00

CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 6 FT. X 3 FT. |

0126 714- 26703 500. 000 LFT | 295. 00000 147500. 00| 386. 37000 193185. 00) 420. 00000 210000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | | |

0127 714- 26708 74.000 LFT | 320. 00000 23680. 00| 300. 69000 22251. 06| 380. 00000 28120. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 8 FT. X 4 FT. | |

0128 714- 26724 284.000 LFT | 650. 00000 184600. 00| 888. 00000 252192. 00| 900. 00000 255600. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 4 FT. | [ |

0129 714- 26725 390. 000 LFT | 700. 00000 273000. 00| 916. 40000 357396. 00| 940. 00000 366600. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 12 FT. X 6 FT. | [ |

0130 714- 93641 40.000 LFT | 250. 00000 10000. 00| 280. 31000 11212. 40 350. 00000 14000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4 FT. X 3 FT. | |

0132 715-04612 510.000 LFT | 450. 00000 229500. 00| 262. 96000 134109. 60| 233. 00000 118830. 00
PIPE, RCP, |11, DO 01=1500, 108 IN | | |
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ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0133 715-04612 115.000 LFT | 540. 00000 62100. 00| 546. 19000 62811. 85| 550. 00000 63250. 00
PIPE , RCP, Ill, DO 01=1500, 120 IN. | | |
0134 715-04612 8.000 LFT | 350. 00000 2800. 00| 173. 43000 1387. 44| 228. 00000 1824. 00

PI PE , REI NFORCED CONCRETE, HE-A, [ [ |
DEFORMED, M N. AREA 8.8 SQ FT. | | |

0135 715- 04612 516. 000 LFT | 170. 00000 87720. 00| 239. 10000 123375. 60| 200. 00000 103200. 00
PIPE , TYPE 1, C RCULAR 66 IN. | | |

0136 715- 04612 130.000 LFT | 115. 00000 14950. 00| 141. 31000 18370. 30]| 100. 00000 13000. 00
PIPE , TYPE 3, C RCULAR 60 IN. | | |

0137 715- 04612 130.000 LFT | 85. 00000 11050. 00| 109. 30000 14209. 00| 105. 00000 13650. 00
PI PE , TYPE 3, DEFORVED, M N. AREA 12.9 | | |
SQ FT. | | |

0138 715-04612 130.000 LFT | 75. 00000 9750. 00| 68. 74000 8936. 20| 56. 00000 7280. 00
PIPE , TYPE 3, DEFORVED, MN. AREA 3.3 | | |
SQ FT. | | |

0139 715- 04612 112.000 LFT | 60. 00000 6720. 00| 72. 70000 8142. 40| 54. 00000 6048. 00
PIPE , TYPE 3, DEFORVED, MN AREA 4.5 | | |
SQ FT. | I |

0140 715- 04694 2.000 EACH 525. 00000 1050. 00| 622. 86000 1245. 72| 1000. 00000 2000. 00
PI PE END SECTION, MN. AREA 6.5 SQ FT. | |

0141 715- 05019 1580.000 LFT | 50. 00000 79000. 00| 65. 43000 103379. 40| 50. 00000 79000. 00
PIPE, TYPE 1, CIRCULAR 36 IN. | |

0142 715- 05024 32.000 LFT | 68. 00000 2176. 00| 81. 50000 2608. 00| 55. 00000 1760. 00
PI PE, TYPE 2, CIRCULAR 36 IN. | |

0143 715- 05048 41156.000 LFT | 1. 90000 78196. 40| 1. 87000 76961. 72| 1. 80000 74080. 80
PIPE, TYPE 4, CIRCULAR 6 IN | |

0144 715- 05053 5778.000 LFT | 9. 25000 53446. 50| 8. 91000 51481. 98| 8. 00000 46224. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |

0145 715- 05121 4.000 LFT | 90. 00000 360. 00| 234. 03000 936. 12| 150. 00000 600. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0146 715- 05123 516. 000 LFT | 32. 00000 16512. 00| 44. 01000 22709. 16| 38. 00000 19608. 00
PIPE, TYPE 1, CIRCULAR 24 IN. | |

0147 715- 05128 252.000 LFT | 50. 00000 12600. 00| 85. 62000 21576. 24| 75. 00000 18900. 00
PIPE, TYPE 1, CIRCULAR 48 IN. | |

0148 715- 05133 242.000 LFT | 120. 00000 29040. 00| 152. 00000 36784. 00| 120. 00000 29040. 00
PIPE, TYPE 1, CIRCULAR 60 IN. | |

0149 715- 05149 482.000 LFT | 28. 00000 13496. 00| 26. 89000 12960. 98 25. 00000 12050. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |

0150 715- 05151 50.000 LFT | 32. 00000 1600. 00| 29. 09000 1454. 50| 24. 00000 1200. 00
PI PE, TYPE 2, CIRCULAR 15 IN. | |

0151 715- 05152 312.000 LFT | 34. 00000 10608. 00| 27. 81000 8676. 72| 26. 00000 8112. 00

|

PI PE, TYPE 2, C RCULAR, 18 IN. | |
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ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0152 715-05156 382.000 LFT | 56. 00000 21392. 00| 52. 43000 20028. 26| 40. 00000 15280. 00
PIPE, TYPE 2, CIRCULAR 30 IN [ | |
0153 715- 05159 446.000 LFT | 83. 00000 37018. 00| 85. 73000 38235. 58| 72. 00000 32112. 00
PIPE, TYPE 2, CIRCULAR 42 IN [ | [
0154 715-05169 1342.000 LFT | 27. 00000 36234. 00| 26. 55000 35630. 10| 20. 00000 26840. 00
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0155 715-05171 254.000 LFT | 19. 00000 4826. 00| 27. 65000 7023. 10| 30. 00000 7620. 00
PIPE, TYPE 3, CRCULAR 18 IN [ [ [
0156 715-05173 198. 000 LFT | 24. 00000 4752. 00| 35. 85000 7098. 30| 39. 00000 7722. 00
PIPE, TYPE 3, CRCULAR 24 IN [ [ [
0157 715-05177 215.000 LFT | 37. 00000 7955. 00| 64. 03000 13766. 45| 53. 00000 11395. 00
PIPE, TYPE 3, CRCULAR 36 IN [ [ [
0158 715-05242 106. 000 LFT | 115. 00000 12190. 00| 90. 02000 9542. 12| 80. 00000 8480. 00
PIPE, TYPE 1, DEFORMVED, 8.9 SQ FT. | | |
0159 715- 05252 244,000 LFT | 64. 00000 15616. 00| 140. 93000 34386. 92| 130. 00000 31720. 00
PIPE, TYPE 1, DEFCRMED, 20.5 SQ FT. [ [ [
0160 715- 05407 125.000 LFT | 9. 00000 1125. 00| 8. 74000 1092. 50| 8. 00000 1000. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0161 715-05841 6.000 EACH 820. 00000 4920. 00| 689. 81000 4138. 86| 1200. 00000 7200. 00
CONCRETE ANCHOR, 60 | N. | | [
0162 715- 06004 4,000 EACH 660. 00000 2640. 00| 634. 50000 2538. 00| 1150. 00000 4600. 00
CONCRETE ANCHOR, 48 I N | | [
0163 715-06471 6. 000 EACH 430. 00000 2580. 00| 828. 85000 4973. 10| 350. 00000 2100. 00
PIPE END SECTION, MN. AREA 3.3 SQ FT. | | [
0164 715- 06501 3.000 EACH 650. 00000 1950. 00| 823. 45000 2470. 35| 1100. 00000 3300. 00
CONCRETE ANCHOR, M N. AREA 8.9 SQ FT. | | |
0165 715-44240 4,180 CYS | 2900. 00000 12122. 00| 446. 57000 1866. 66| 500. 00000 2090. 00
CONCRETE, A, STRUCTURES | | |
0166 715-46005 53.000 EACH| 300. 00000 15900. 00| 215. 82000 11438. 46| 240. 00000 12720. 00
PI PE END SECTION, 15 IN. | | |
0167 715-46010 8.000 EACH 330. 00000 2640. 00| 231. 04000 1848. 32| 218. 00000 1744. 00
PI PE END SECTION, 18 IN. | | |
0168 715-46020 18. 000 EACH 430. 00000 7740. 00| 360. 83000 6494. 94| 350. 00000 6300. 00
PI PE END SECTION, 24 IN. | | |
0169 715-46030 1.000 EACH 600. 00000 600. 00| 497. 61000 497. 61| 550. 00000 550. 00
PI PE END SECTION, 30 IN. | | |
0170 715-46040 24.000 EACH 675. 00000 16200. 00| 617. 62000 14822. 88| 560. 00000 13440. 00
PI PE END SECTION, 36 IN. | | |
0171 715-93911 3688. 000 LFT | 13. 00000 47944. 00| 19. 14000 70588. 32| 15. 00000 55320. 00
WATER MAIN, 4 IN. , PVC | | |
0172 715-97607 4.000 EACH 550. 00000 2200. 00| 557. 60000 2230. 40| 550. 00000 2200. 00

PI PE END SECTION, MN. AREA 4.5 SQ FT. | | |
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ENG NEER S ESTIMATE: $ 32, 010, 973. 44 ROUTE : SR 237
CALL ORDER : 131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER | NC | KOESTER EQUI PMENT, |INC. & SU AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0173 716- 04832 150. 000 LFT | 70. 00000 10500. 00| 95. 68000 14352. 00| 51. 30000 7695. 00
Pl PE CASING , STEEL, 14 IN. | | |
0174 718- 06528 66.000 EACH| 490. 00000 32340. 00| 478. 40000 31574. 40| 400. 00000 26400. 00
OQUTLET PROTECTOR, 1 | |
0175 718- 06529 6.000 EACH| 400. 00000 2400. 00| 436. 80000 2620. 80| 380. 00000 2280. 00
OUTLET PROTECTOR, 2 | | |
0176 718-06531 33.000 EACH 300. 00000 9900. 00| 390. 00000 12870. 00| 340. 00000 11220. 00
OUTLET PROTECTOR, 3 | | |
0177 718- 06532 41156.000 LFT | 0. 85000 34982. 60| 0. 94000 38686. 64| 0. 85000 34982. 60
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0178 718-52610 3268.400 CYS | 25. 00000 81710. 00| 22. 88000 74780. 99| 32. 00000 104588. 80
AGGREGATE FOR UNDERDRAI NS | | |
0179 718-99153 31675.000 SYS | 0. 75000 23756. 25| 0. 88000 27874. 00| 2. 00000 63350. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0180 720-03194 2.000 EACH 1800. 00000 3600. 00| 1930. 13000 3860. 26| 2500. 00000 5000. 00
MANHOLE , H7 | | |
0181 720-03194 1.000 EACH 2700. 00000 2700. 00| 3563. 55000 3563. 55| 4300. 00000 4300. 00
MANHOLE , K10 | | |
0182 720- 03194 1.000 EACH 2600. 00000 2600. 00| 2410. 45000 2410. 45| 4200. 00000 4200. 00
MANHOLE K7 | | |
0183 720- 44000 13.000 EACH 350. 00000 4550. 00| 326. 25000 4241. 25| 400. 00000 5200. 00
CASTI NG ADJUST TO GRADE | |
0184 720- 45030 2.000 EACH 1150. 00000 2300. 00| 1066. 38000 2132. 76| 1300. 00000 2600. 00
I NLET, E7 | | |
0185 720- 45040 1.000 EACH 1950. 00000 1950. 00| 1962. 51000 1962. 51| 2200. 00000 2200. 00
I NLET, G7 | | |
0186 720- 45045 7.000 EACH 1360. 00000 9520. 00| 1523. 40000 10663. 80| 1600. 00000 11200. 00
I NLET, J10 | | |
0187 720- 45055 1.000 EACH 1400. 00000 1400. 00| 1341. 69000 1341. 69| 1500. 00000 1500. 00
I NLET, MLO | | |
0188 720- 45415 1.000 EACH 2400. 00000 2400. 00| 1881. 54000 1881. 54| 2400. 00000 2400. 00
MANHOLE, D4 | | |
0189 720- 45416 1.000 EACH 5600. 00000 5600. 00| 3043. 14000 3043. 14| 3500. 00000 3500. 00
MANHOLE, E4 | | |
0190 720- 93501 1.000 EACH 5800. 00000 5800. 00| 3973. 62000 3973. 62| 4100. 00000 4100. 00
MANHOLE, L4 | | |
0191 720- 94432 1.000 EACH 1600. 00000 1600. 00| 1423. 61000 1423. 61| 2100. 00000 2100. 00
MANHOLE, C7 | | |
0192 720- 94612 2.000 EACH 2900. 00000 5800. 00| 2742. 89000 5485. 78| 4100. 00000 8200. 00
MANHOLE, K4 | | |
0193 720-98174 1.000 EACH 2350. 00000 2350. 00| 1822. 16000 1822. 16| 2100. 00000 2100. 00

I NLET, B15 | | |
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SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS |
0214 802-76035 1046. 170 SFT | 10. 70000 11194. 02
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.100 IN. TH CKNESS |

10. 82000 11319. 56| 21. 90000 22911.12

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0194 720- 98555 2.000 EACH 2160. 00000 4320. 00| 1963. 48000 3926. 96| 2100. 00000 4200. 00
I NLET, C15 | | |
0195 732-03063 1.000 EACH| 2300. 00000 2300. 00| 2512. 64000 2512. 64| 2900. 00000 2900. 00
TAPPI NG SLEEVE AND VALVE, 4 IN | | [
0196 732-03942 2.000 EACH 1800. 00000 3600. 00| 972. 40000 1944. 80| 2950. 00000 5900. 00
HYDRANT ASSEMBLY, FLUSH NG | | [
0197 732-04751 9.000 EACH 915. 00000 8235. 00| 646. 88000 5821. 92| 745. 00000 6705. 00
WATER SERVI CE RECONNECTI ON | | [
0198 732-04836 7.000 EACH 335. 00000 2345. 00| 504. 40000 3530. 80| 1200. 00000 8400. 00
GATE VALVE , 4 IN | | |
0199 732-04987 4.000 EACH 800. 00000 3200. 00| 922. 48000 3689. 92| 2350. 00000 9400. 00
CONNECTI ON AND ABANDONVENT DEPRESSURI ZED| | |
0200 801-04308 51. 000 EACH 370. 00000 18870. 00| 618. 80000 31558. 80| 595. 00000 30345. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0201 801- 06605 188. 000 EACH 260. 00000 48880. 00| 208. 00000 39104. 00| 200. 00000 37600. 00
BARRI CADE, |11A | | [
0202 801- 06606 24.000 EACH 305. 00000 7320. 00| 260. 00000 6240. 00| 250. 00000 6000. 00
BARRI CADE, 111B | | [
0203 801- 06625 80. 000 EACH| 180. 00000 14400. 00| 93. 60000 7488. 00| 90. 00000 7200. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0204 801- 06640 125.000 EACH 230. 00000 28750. 00| 171. 60000 21450. 00| 165. 00000 20625. 00
CONSTRUCTI ON SI GN, A | | [
0205 801- 06645 32.000 EACH 51. 00000 1632. 00| 52. 00000 1664. 00| 50. 00000 1600. 00
CONSTRUCTI ON SI G\, B | | [
0206 801-06775 LUVP|  100000. 00000 100000. 00| 80316. 60000 80316. 60| 213000. 00000 213000. 00
MAI NTAI NI NG TRAFFI C | | |
0209 801- 96497 72.000 LFT | 6. 15000 442. 80| 1. 98000 142. 56| 1. 90000 136. 80
TEMPORARY PAVEMENT NMARKI NG SOLI D, | | |
VH TE, 24 IN | [ |
0210 802-04893 4.000 EACH 50. 00000 200. 00| 46. 80000 187. 20| 35. 00000 140. 00
REFERENCE POST | | [
0211 802-05701 648. 000 LFT | 7.20000 4665. 60| 7.28000 4717. 44| 9. 96000 6454. 08
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0212 802- 05702 537.000 LFT | 4. 50000 2416. 50| 4. 58000 2459. 46| 10. 96000 5885. 52
SIGN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ [
0213 802- 76025 135.740 SFT | 9. 75000 1323. 47| 9. 88000 1341. 11| 19. 90000 2701. 23
I I
|
|
|
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ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0215 802- 76095 311.000 LBS | 2. 80000 870. 80| 2. 81000 873. 91| 2. 70000 839.70
STRUCTURAL STEEL, BREAKAWAY | |
0216 805-01421 2.000 EACH 260. 00000 520. 00| 260. 00000 520. 00| 250. 00000 500. 00
SERVI CE PO NT RI SER AND WEATHERHEAD, | | |
FURNI SH | | |
0217 805-01815 4.000 EACH 1700. 00000 6800. 00| 1716. 00000 6864. 00| 1650. 00000 6600. 00
SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 | | [
FT. I I I
0218 805-01842 9.000 EACH 670. 00000 6030. 00| 676. 00000 6084. 00| 650. 00000 5850. 00
HANDHOLE, SI GNAL | | [
0219 805-01844 1700. 000 LFT | 10. 50000 17850. 00| 10. 50000 17850. 00| 10. 10000 17170. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0220 805- 03902 35.000 LFT | 4. 70000 164. 50| 4. 78000 167. 30| 4. 60000 161. 00
CONDUI T, STEEL, GALVAN ZED, FLEXI BLE, 1 | | |
IN I I I
0221 805- 78010 1.000 EACH 770. 00000 770. 00| 780. 00000 780. 00| 750. 00000 750. 00
CONTRCOLLER AND CABI NET, FLASHER, SOLID | | |
STATE | | |
0222 805- 78100 1.000 EACH 8000. 00000 8000. 00| 8164. 00000 8164. 00| 7850. 00000 7850. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0223 805- 78190 1.000 EACH 125. 00000 125. 00| 124. 80000 124. 80| 120. 00000 120. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 12 IN. | | |
ANMBER | [ |
0224 805- 78215 6. 000 EACH 465. 00000 2790. 00| 468. 00000 2808. 00| 450. 00000 2700. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER ARRON GREEN ARROW [ | |

0225 805- 78230 2.000 EACH 690. 00000 1380. 00| 696. 80000 1393. 60| 670. 00000 1340. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0226 805- 78415 4.000 EACH 1700. 00000 6800. 00| 1716. 00000 6864. 00| 1650. 00000 6600. 00
SPAN, CATENARY, AND TETHER | | |

0227 805- 78420 4.000 EACH 310. 00000 1240. 00| 312. 00000 1248. 00| 300. 00000 1200. 00
DI SCONNECT HANGER | | |

0228 805- 78467 100.000 LFT | 1. 50000 150. 00| 1. 46000 146. 00| 1. 40000 140. 00
SI GNAL CABLE, 3C 8GA. | | |

0229 805- 78470 2400.000 LFT | 0. 35000 840. 00| 0. 31000 744. 00| 0. 30000 720. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0230 805- 78480 50.000 LFT | 1. 00000 50. 00| 0. 94000 47. 00| 0. 90000 45. 00

SI GNAL CABLE, 3C 14GA | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0231 805- 78485 320.000 LFT | 1. 10000 352. 00| 1. 05000 336. 00| 1. 00000 320. 00
SI GNAL CABLE, 5C 14GA. | |
0232 805- 78490 660. 000 LFT | 1. 15000 759. 00| 1. 14000 752. 40| 1. 10000 726. 00
SI GNAL CABLE, 7C 14GA. | |
0233 805- 78510 5400. 000 LFT | 1. 00000 5400. 00| 0. 94000 5076. 00| 0. 90000 4860. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0234 805- 78784 16. 000 EACH| 290. 00000 4640. 00| 291. 20000 4659. 20| 280. 00000 4480. 00
LOOP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL| | |
0235 805- 78785 14.000 EACH 325. 00000 4550. 00| 332. 80000 4659. 20| 320. 00000 4480. 00
Sl GNAL DETECTOR HOUSI NG | | [
0236 805- 78795 1085. 000 LFT | 10. 25000 11121. 25| 10. 50000 11392. 50| 10. 10000 10958. 50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0237 805- 78925 1.000 EACH 570. 00000 570. 00| 572. 00000 572. 00| 550. 00000 550. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0238 805-81060 4,000 EACH 3350. 00000 13400. 00| 3380. 00000 13520. 00 3250. 00000 13000. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | |
0239 808-06701 3850. 000 LFT | 0. 25000 962. 50| 0. 28000 1078. 00 0. 27000 1039. 50
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | |
I'N. | |
0240 808-06703 80265. 000 LFT | 0. 25000 20066. 25| 0. 28000 22474. 20 0. 27000 21671.55
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| |
0241 808- 75245 66225. 000 LFT | 0. 25000 16556. 25| 0. 28000 18543. 00 0. 27000 17880. 75
LI NE, THERMOPLASTIC, SCLID, YELLOW 4 | |
I'N. | |
0242 808- 75278 440.000 LFT | 1. 00000 440. 00| 2. 08000 915. 20 2.00000 880. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | |

0243 808- 75290 830.000 LFT | 2.00000 1660. 00| 3. 02000 2506. 60 2.90000 2407. 00
SOLI D, YELLOW CROSSHATCH LINE, 24 IN | |

0244 808- 75297 835.000 LFT | 2. 00000 1670. 00| 3. 02000 2521.70 2.90000 2421. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. | |

0245 808- 75320 43.000 EACH 50. 00000 2150. 00| 62. 40000 2683. 20 60. 00000 2580. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0246 808- 75325 25.000 EACH 55. 00000 1375. 00| 67. 60000 1690. 00 65. 00000 1625. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) | |

0247 808- 92027 8770.000 LFT | 1. 00000 8770. 00| 0. 98000 8594. 60 0. 94000 8243. 80

LI NE, THERMOPLASTIC, SCLID, YELLOWN 8 [ [

I
I
|
I
I
I
|
I
I
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | I
I
I
I
I
I
I
|
I
I
|
I
I'N. | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0248 203- 02070 100000. 000 CYS | 5. 00000 500000. 00| 3. 75000 375000. 00| 7. 50000 750000. 00
BORROW | | |
0249 611-06497 18.000 EACH| 165. 00000 2970. 00| 166. 40000 2995. 20| 105. 00000 1890. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0250 611-06498 3.000 EACH 220. 00000 660. 00| 223. 60000 670. 80| 125. 00000 375. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0251 615- 06505 47.000 EACH 400. 00000 18800. 00| 410. 80000 19307. 60| 495. 00000 23265. 00
MONUMENT, B | [ |
0252 615- 06510 27.000 EACH 410. 00000 11070. 00| 416. 00000 11232. 00| 395. 00000 10665. 00
MONUMENT, C | [ |
0253 615- 06527 2.000 EACH 400. 00000 800. 00| 400. 40000 800. 80| 395. 00000 790. 00
MONUMENT, SECTI ON CORNER | | [
0254 808- 75998 995. 000 EACH 21. 00000 20895. 00| 22. 88000 22765. 60| 25. 00000 24875. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0255 204- 02290 2.000 EACH 3000. 00000 6000. 00| 2500. 00000 5000. 00| 2000. 00000 4000. 00
SETTLEMENT PLATE | | [
0256 715-04522 1.000 EACH 750. 00000 750. 00| 1017. 79000 1017. 79| 850. 00000 850. 00
Pl PE END SECTION, 42 IN | |
0257 801- 06203 6000. 000 LFT | 0. 45000 2700. 00| 0. 25000 1500. 00| 0. 24000 1440. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0258 801- 06207 39918.000 LFT | 1. 05000 41913. 90| 0. 90000 35926. 20| 0. 87000 34728. 66
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0259 210- 05106 2.000 EACH 1200. 00000 2400. 00| 1397. 60000 2795. 20| 2000. 00000 4000. 00
CONCRETE ANCHOR, 120 I N. | | |
0260 203- 02045 19500. 000 CYS | 3. 20000 62400. 00| 2. 28000 44460. 00| 3. 50000 68250. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0261 622-05644 39.000 EACH 58. 00000 2262. 00| 58. 76000 2291. 64| 56. 50000 2203. 50
PLANT, DECI DUOUS TREE, MULTI - STEM OVER | | |
48 TO 72 IN. | [ [
0262 621-04978 3146. 000 SYS | 0. 50000 1573. 00| 0. 50000 1573. 00| 0. 48000 1510. 08
SEED M XTURE , WP7 | | |
0263 622-91786 3450. 000 EACH| 4. 20000 14490. 00| 4. 26000 14697. 00| 4.10000 14145. 00
SEEDLI NG , LI VE STAKES | | |
0264 621- 04925 1068. 000 SYS | 2. 15000 2296. 20| 0. 88000 939. 84| 2. 00000 2136. 00
FABRIC , SO L SEPERATI ON | | |
0265 205-93689 895. 000 SYS | 2. 75000 2461. 25| 2.76000 2470. 20| 2. 65000 2371.75
ERCSI ON CONTROL FABRI C , 1, PERVANENT | | |
0266 205-93689 610. 000 SYS | 2. 75000 1677. 50| 2. 76000 1683. 60| 2. 65000 1616. 50
ERCSI ON CONTROL FABRI C , 2, PERVANENT | | |
0267 205-93689 2849.000 SYS | 2. 50000 7122. 50| 2. 44000 6951. 56| 2. 35000 6695. 15
|

ERCS| ON CONTROL FABRI C, TEMPORARY | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PACGE : 131 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1145629 | (3) 35-1618530
| CRIDER & CRIDER, | NC. | KCESTER EQUI PMENT, I NC. & SU AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0268 616- 02305 5675.000 CYS | 82. 00000 465350. 00| 119. 70000 679297. 50| 75. 00000 425625. 00
GABIONS , 3 FT. X 3 FT. X 3 FT. | | |
0269 712-04920 135.000 CFT | 10. 00000 1350. 00| 5. 76000 777. 60| 30. 00000 4050. 00
STONE , HAND PLACED, 6 IN. TO9 IN., | | |

GLACI AL DEPCSI T |

I
SECTI ON TOTALS [ $ 21, 814, 608. 31|

I
$ 20,292, 717. 88|

$ 20, 292, 717. 88| $ 21, 814, 608. 31|

CONTRACT TOTALS |

$ 23,292,336.91

$ 23,292,336.91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  TRAFFIC SI GNAL, NEW

I
0001 105-01925 24.000 M35 | 1800. 00000 43200. 00

UNDERGROUND STCORAGE TANK, REMOVE AND [
DI SPOSE , 6000 THRQUGH 10000 GALLONS |

|

FIELD OFFI CE, 550 SQ FT. | [
0002 105- 06845 LUWP|  250700. 00000 250700. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 1180000. 00000  1180000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUWP|  710000. 00000 710000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 01347 4.000 EACH| 1650. 00000 6600. 00|
I

I

CAPACI TY |
0006 202- 01347 2.000 EACH 1725. 00000 3450. 00
UNDERGROUND STORAGE TANK, REMOVE AND
DI SPOSE , OVER 10, 000 GALLACNS CAPACI TY |

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 39 |

I

|

0007 202- 02240 2500. 000 SYS | 6. 00000 15000. 00|
PAVEMENT, REMOVE | |
0008 202- 03000 LUMP| 2903. 53000 2903. 53|
HOUSES AND BUI LDI NGS, REMOVE | |
0009 202- 03000 LUMP| 9000. 00000 9000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 1 I I
0010 202- 03000 LUMP| 3500. 00000 3500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 11 | [
0011 202- 03000 LUMP| 2500. 00000 2500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 111 | |
0012 202- 03000 LUMP| 775. 00000 775. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 123 | [
0013 202- 03000 LUMP| 2900. 00000 2900. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 29 | |
0014 202- 03000 LUMP| 3000. 00000 3000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 31 | [
0015 202- 03000 LUP| 4000. 00000 4000. 00|
I

I



ENG NEER S ESTI MATE: $ 32, 010, 973. 44

CALL ORDER @ 131

LETTI NG DATE : 10/16/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -25129-A

DATE : 11/15/01
PAGE : 131 -18

RQUTE : SR 237
COUNTI ES : PERRY

VI NCENNES DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

LUWP

0016 202- 03000
HOUSES AND BUI LDI NGS,
NO. 40

0017 202-03000
HOUSES AND BUI LDI NGS,
NO. 46

0018 202- 03000
HOUSES AND BUI LDI NGS,
NO. 48

0019 202-03000
HOUSES AND BUI LDI NGS,
NO. 53

0020 202- 03000
HOUSES AND BUI LDI NGS,
NO. 67

0021 202-03000
HOUSES AND BUI LDI NGS,
NO. 68

0022 202-03000
HOUSES AND BUI LDI NGS,
NO. 70

0023 202- 03000
HOUSES AND BUI LDI NGS,
NO. 71

0024 202-03000
HOUSES AND BUI LDl NGS,
NO. 71SA

0025 202- 03000
HOUSES AND BUI LDI NGS,
NO. 72

0026 202-03000
HOUSES AND BUI LDl NGS,
NO. 76

0027 202-03000
HOUSES AND BUI LDI NGS,
NO. 77

0028 202-03000
HOUSES AND BUI LDI NGS,
NO. 8

0029 202- 03000
HOUSES AND BUI LDI NGS,
NO. 83

|
LUMP]

LUVP

LUMP)

I
LUMP]

I
LUMP]

I
LUMP]

I
LUMP]

I
LUMP]

I
LUMP]

I
LUMP]

I
LUMP)

I
LUMP]

I
LUWP

QUANTI TY
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL
REMOVE , PARCEL

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR

UNI'T PR CE

2000.

3000.

775.

775.

1500.

1200.

1200.

4000.

1600.

2200.

4200.

2300.

2200.

3600.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

ANOUNT

775.

775.

1500.

1200.

1200.

4000.

1600.

2200.

4200.

2300.

2200.

3600.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0030 202- 03496 2.000 EACH 785. 00000 1570. 00| |
TESTI NG OR SAVPLI NG FOR HAZARDQOUS | | |
WASTES, HAZARDOUS SUBSTANCES, HAZARDOUS | | |
MATERI ALS, SPL. WASTES, OR ASBESTCS, C | | |
0031 202- 04357 1.000 EACH| 1450. 00000 1450. 00| |
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPCSE, 3000 THROUGH 6000 GALLONS | | |
CAPACI TY [ [ [
0032 202- 05544 4000. 000 GAL | 0. 18000 720. 00| |
REGULATED MATERI ALS, DI SPCSE, C , | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | [
0033 202- 05544 125.000 GAL | 5. 25000 656. 25| |
REGULATED MATERI ALS, DI SPCSE, C, SLUDGE| | |
0034 202- 05544 250.000 GAL | 5. 36000 1340. 00| |
REGULATED MATERI ALS, DI SPCSE, C , | | |
SLUDGE FROM TANKS | | |
0035 202- 05545 5926. 000 CYS | 29. 46000 174579. 96| |
REGULATED MATERI ALS, DI SPCSE, C | |
0036 202- 05549 4000. 000 GAL | 0. 27000 1080. 00| |
REGULATED MATERI ALS, REMOVE, C , | [ [
GROUNDVWATER, SURFACE PETROLEUM | | [
CONTAM NATED | | |
0037 202- 05549 125.000 GAL | 2. 00000 250. 00| |
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | [
0038 202- 05549 250. 000 GAL | 2. 10000 525. 00| |
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
FROM TANKS | | |
0039 202- 05550 5926. 000 S | 2. 20000 13037. 20| |
REGULATED MATERI ALS, REMOVE, C | | |
0040 202- 05554 4000. 000 GAL | 0. 15000 600. 00| |
REGULATED MATERI ALS, TRANSPCRT, C , | | |
GROUNDVWATER, SURFACE PETROLEUM [ [ [
CONTAM NATED [ [ [
0041 202- 05554 125.000 GAL | 1. 00000 125. 00| |
REGULATED MATERI ALS, TRANSPCORT, C , | | |
SLUDGE [ [ |
0042 202- 05554 250.000 GAL | 1. 00000 250. 00| |
REGULATED MATERI ALS, TRANSPCORT, C , | | |
SLUDGE FROM TANKS | | |
0043 202- 05555 5926. 000 CYS | 10. 90000 64593. 40| |
REGULATED MATERI ALS, TRANSPORT, C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0044 202- 05571 20. 000 EACH 50. 00000 1000. 00| |
TESTI NG FOR WASTES , (WATER), BTEX | | |
0045 202- 05571 35.000 EACH 93. 50000 3272. 50| |
TESTI NG FOR WASTES , TPH | [ [
0046 202- 05571 110. 000 EACH 140. 25000 15427. 50| |
TESTI NG FOR WASTES , TPH, 48 HOUR RESULT]| | |
0047 202-51330 LUWP| 40000. 00000 40000. 00| |
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0048 202- 60820 1500. 000 SYS | 4. 00000 6000. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0051 203- 02020 2306992. 000 CYS | 2. 94000 6782556. 48|
EXCAVATI ON,  UNCLASSI FI ED | | [
0052 203-02132 12100. 000 LFT | 1. 70000 20570. 00| |
EXPLORATORY DRI LLI NG | | [
0053 204- 02295 4.000 EACH 1500. 00000 6000. 00| |
PI EZOVETER | | |
0054 205- 02224 27753.000 LFT | 1. 60000 44404. 80| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0055 205- 02229 8294.000 LFT | 11. 90000 98698. 60| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0056 205-02231 42517.000 LFT | 6. 00000 255102. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0057 205-02233 6300. 000 CYS | 8. 00000 50400. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N [ [ [
0058 205- 02234 23.000 EACH| 65. 00000 1495. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0059 205- 02236 12. 000 EACH| 65. 00000 780. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON [ [ [
0060 205- 02237 11. 000 EACH| 55. 00000 605. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0061 206-51215 156. 000 CYS | 45. 00000 7020. 00| |
EXCAVATI ON, X | [ |
0062 210- 05106 4.000 EACH 3600. 00000 14400. 00| |
I I

CONCRETE ANCHOR, 108 I N.



CEMENT CONCRETE PAVEMENT, REI NFORCED, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0064 210-05106 2.000 EACH 3300. 00000 6600. 00| |
CONCRETE ANCHOR, 66 | N. | | |
0065 210- 05106 4.000 EACH 2800. 00000 11200. 00| |
CONCRETE ANCHOR, M N. AREA 12.9 SQ FT. | | |
0066 210-05106 2.000 EACH 3300. 00000 6600. 00| |
CONCRETE ANCHOR, M N. AREA 20.6 SQ FT. | | |
0067 211- 02060 27025.000 CYS | 21. 00000 567525. 00| |
B BORROW FOR STRUCTURE BACKFI LL | |
0068 211- 06467 48.500 CYS | 35. 00000 1697. 50| |
AGGREGATE FOR END BENT BACKFI LL | | |
0069 213-04324 25000. 000 CYS | 63. 00000 1575000. 00| |
FLOMBLE FI LL | [ [
0070 303-52308 81333.000 TON | 14. 00000 1138662. 00| |
COVPACTED AGGREGATE, O 53 | [ [
0071 304- 04403 35.800 CYS | 60. 00000 2148. 00| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0072 305-05204 93.000 TON | 125. 00000 11625. 00| |
HVA FOR PATCHI NG | | [
0073 305- 05206 1516. 000 TON | 39. 00000 59124, 00| |
W DENI NG W TH HVA [ [ [
0074 305-60970 1149.000 TON | 18. 00000 20682. 00| |
W DENI NG W TH COVPACTED AGGREGATE | | |
0075 401- 05437 48947.000 TON | 37. 00000 1811039. 00| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | [ [
0076 401- 05455 17674.000 TON | 38. 00000 671612. 00| |
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0077 401- 05456 10775. 000 TON | 47. 00000 506425. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0078 401- 05459 19288. 000 TON | 33. 00000 636504. 00| |
QC/ QA HVA BASE 25,0 mm SHOULDER | [ |
0079 401- 06264 LUWP| 9000. 00000 9000. 00| |
PROFI LOGRAPH, HVA | | |
0080 402-05470 14874.000 TON | 30. 00000 446220. 00| |
HVA BASE C25.0 mm MAI NLI NE [ [ [
0081 404- 05511 122100. 000 SYS | 0. 80000 97680. 00| |
SEAL COAT, 2 | | |
0082 406- 05520 133. 000 TON | 200. 00000 26600. 00| |
ASPHALT FOR TACK COAT | | |
0083 501- 05090 184.300 SYS | 55. 00000 10136. 50| |
| |
I I

10 I'N.



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PACGE : 131 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0084 601-01522 4.000 EACH 1165. 00000 4660. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | |
0085 601-01625 1.000 EACH 1725. 00000 1725. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0086 601-02103 250. 000 LFT | 13. 50000 3375. 00| |
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN SPACING 55 FT. RADI US [ [ [
0087 601-02103 50. 000 LFT | 13. 50000 675. 00| |
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACING 85 FT. RADI US [ | |
0088 601- 03464 12. 000 EACH| 40. 00000 480. 00| |
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0089 601- 06037 4.000 EACH 575. 00000 2300. 00| |
GUARDRAI L END TREATMENT, | | [ [
0090 601- 94689 24.000 EACH 2150. 00000 51600. 00| |
GUARDRAI L END TREATMENT, OS | | [
0091 601-99105 11637.500 LFT | 9. 90000 115211. 25| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0092 602- 06646 438.000 LFT | 35. 00000 15330. 00| |
TEMPORARY CONCRETE BARR! ER | | [
0093 602- 06729 24.000 EACH 6. 00000 144. 00|
BARRI ER DELI NEATOR | | [
0094 605-06140 2490. 000 LFT | 10. 75000 26767. 50| |
CURB AND GUTTER, CONCRETE | [ |
0095 605- 06255 861. 000 SYS | 54. 50000 46924. 50| |
CENTER CURB, D, CONCRETE | | |
0096 610- 05527 2903. 000 TON | 50. 00000 145150. 00| |
HVA FOR APPROACHES | | |
0097 615- 06490 235. 000 EACH| 110. 00000 25850. 00| |
R GHT OF WAY MARKER | | [
0098 616- 02320 13589. 000 SYS | 1. 65000 22421. 85| |
GEOTEXTI LES | | |
0099 616- 05688 1255. 000 TON | 22. 00000 27610. 00| |
R PRAP, CLASS 1 | | |
0100 616- 06405 12799. 000 TON | 19. 00000 243181. 00| |
R PRAP, REVETMENT | | |
0101 616-51367 481. 000 SYS | 35. 00000 16835. 00| |
SLOPEWALL, CONCRETE, 4 IN. | | |
0102 621-01004 3.000 EACH 660. 00000 1980. 00| |
|
I

SEEDI NG



W NGMLL

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER : 131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0103 621- 06545 33.000 TON | 535. 00000 17655. 00| [
FERTI LI ZER | | |
0104 621- 06553 18816. 000 LBS | 3. 65000 68678. 40| |
SEED M XTURE, R | [ [
0105 621- 06565 165.000 TON | 420. 00000 69300. 00| [
MULCH NG MATERI AL [ | [
0106 621- 06567 2840.000 MG | 0. 50000 1420. 00| |
WATER | [ |
0107 621- 06575 11359. 000 SYS | 3. 60000 40892. 40| |
SODDI NG, NURSERY | [ [
0108 622- 52436 6.000 EACH| 28. 00000 168. 00| |
SIGN, DO NOT MOW OR SPRAY | | [
0109 622- 91786 638. 000 EACH| 10. 45000 6667. 10| |
SEEDLI NG | [ |
0110 701- 01406 7.000 EACH| 1040. 00000 7280. 00| |
SAVPLI NG AND TESTI NG ANALYSI S | | [ [
BACTER OLOG CAL | | [
0111 701- 93658 144.000 LFT | 45. 00000 6480. 00| [
PILE, STEEL H, HP 12 X 63 | | [
0112 702-51005 115.000 CYS | 350. 00000 40250. 00| [
CONCRETE, A, SUBSTRUCTURE | |
0113 702-51015 51.000 CYS | 225. 00000 11475. 00| [
CONCRETE, B, FOOTI NGS | |
0114 702- 94656 0.810 CYS | 500. 00000 405. 00| [
CONCRETE, B | [ |
0115 703-51030 29187.000 LBS | 0. 50000 14593. 50| |
REI NFORCI NG STEEL [ |
0116 703-51032 78047. 000 LBS | 0. 55000 42925, 85| |
REI NFORCI NG STEEL, EPOXY COATED [ |
0117 704-51002 271.200 CYS | 325. 00000 88140. 00| |
CONCRETE, C, SUPERSTRUCTURE | | [
0118 706- 05732 4.000 EACH 1250. 00000 5000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0119 706-51020 39.800 CYS | 375. 00000 14925, 00| [
CONCRETE, C, RAILING | |
0120 707- 06404 807.000 LFT | 160. 00000 129120. 00| |
STRUCTURAL MEMBERS, CONCRETE BULB- T | | |
BEAM 4' -6 x 3' -6 | I |
0121 709-51821 LUMP| 3000. 00000 3000. 00| [
SURFACE SEAL , STR NO 1 | | [
0122 714- 06660 112.800 SYS | 400. 00000 45120. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0123 714- 06840 108.000 LFT | 2800. 00000 302400. 00| |
CULVERT, PRECAST 3 S| DED REI NFORCED | | |
CONCRETE, 336 in. X 120 in. | | |
0124 714-06898 64. 000 LFT | 3000. 00000 192000. 00| |
CULVERT, PRECAST 3 SIDED, 32 FT. X 11 | | |
FT. I I |
0125 714- 26702 150. 000 LFT | 240. 00000 36000. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 6 FT. X 3 FT. | | |
0126 714-26703 500. 000 LFT | 400. 00000 200000. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | | [
0127 714- 26708 74.000 LFT | 410. 00000 30340. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 8 FT. X 4 FT. | | |
0128 714-26724 284.000 LFT | 980. 00000 278320. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 12 FT. X 4 FT. | [ [
0129 714-26725 390. 000 LFT | 1000. 00000 390000. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 6 FT. | [ |
0130 714-93641 40.000 LFT | 170. 00000 6800. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 4 FT. X 3 FT. | | [
0132 715-04612 510. 000 LFT | 420. 00000 214200. 00| |
PIPE , RCP, Ill, DO 01=1500, 108 IN. | | |
0133 715-0461 115. 000 LFT | 540. 00000 62100. 00| |
PIPE , RCP, Ill, DO 01=1500, 120 IN. | | |
0134 715-0461 8.000 LFT | 350. 00000 2800. 00| |
Pl PE , REI NFORCED CONCRETE, HE-A, | | |
DEFORMED, M N. AREA 8.8 SQ FT. | [ |
0135 715-04612 516. 000 LFT | 400. 00000 206400. 00| |
PIPE, TYPE 1, CIRCULAR 66 IN. | [ |
0136 715-04612 130. 000 LFT | 160. 00000 20800. 00| |
PIPE , TYPE 3, CIRCULAR 60 IN. | | |
0137 715-04612 130. 000 LFT | 150. 00000 19500. 00| |
PIPE , TYPE 3, DEFORVED, M N. AREA 12.9 | | |
SQ FT. | | |
0138 715-04612 130. 000 LFT | 62. 00000 8060. 00| |
PIPE, TYPE 3, DEFCRVED, M N. AREA 3.3 | | |
|

SQ FT. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0139 715-04612 112.000 LFT | 64. 00000 7168. 00| |
PIPE , TYPE 3, DEFORVED, MN. AREA 4.5 | | |
SQ FT. | | |
0140 715- 04694 2.000 EACH 1000. 00000 2000. 00| |
PIPE END SECTION, MN AREA 6.5 SQ FT. | |
0141 715- 05019 1580.000 LFT | 70. 00000 110600. 00| |
PIPE, TYPE 1, CIRCULAR 36 IN. | |
0142 715- 05024 32.000 LFT | 70. 00000 2240. 00| [
PI PE, TYPE 2, CIRCULAR 36 IN. | |
0143 715- 05048 41156.000 LFT | 1. 75000 72023. 00| |
PIPE, TYPE 4, CIRCULAR 6 IN | |
0144 715- 05053 5778.000 LFT | 8. 50000 49113. 00| [
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0145 715- 05121 4.000 LFT | 68. 00000 272. 00| |
PIPE, TYPE 1, CIRCULAR 18 IN. | [
0146 715- 05123 516. 000 LFT | 40. 00000 20640. 00| |
PIPE, TYPE 1, CIRCULAR 24 IN. [ [
0147 715- 05128 252.000 LFT | 79. 00000 19908. 00| |
PIPE, TYPE 1, CIRCULAR 48 IN. [ [
0148 715- 05133 242.000 LFT | 160. 00000 38720. 00| |
PIPE, TYPE 1, CIRCULAR 60 IN. | [
0149 715- 05149 482.000 LFT | 26. 00000 12532. 00| |
PIPE, TYPE 2, CIRCULAR 12 IN. [ [
0150 715- 05151 50.000 LFT | 45. 00000 2250. 00| |
PIPE, TYPE 2, CIRCULAR 15 IN. [ [
0151 715- 05152 312.000 LFT | 34. 00000 10608. 00| |
PIPE, TYPE 2, CIRCULAR 18 IN. [ [
0152 715- 05156 382.000 LFT | 46. 00000 17572. 00| |
PIPE, TYPE 2, CIRCULAR 30 IN. [ [
0153 715- 05159 446.000 LFT | 69. 00000 30774. 00| |
PIPE, TYPE 2, CIRCULAR 42 IN. [ [
0154 715- 05169 1342.000 LFT | 27. 00000 36234. 00| |
PIPE, TYPE 3, CIRCULAR 15 IN. | [
0155 715-05171 254.000 LFT | 34. 00000 8636. 00| |
PIPE, TYPE 3, CIRCULAR 18 IN. [ |
0156 715-05173 198.000 LFT | 40. 00000 7920. 00| |
PIPE, TYPE 3, CIRCULAR 24 IN. [ |
0157 715-05177 215.000 LFT | 65. 00000 13975. 00| |
PIPE, TYPE 3, CIRCULAR 36 IN. | [
0158 715- 05242 106.000 LFT | 82. 00000 8692. 00| |
I I

PIPE, TYPE 1, DEFCRVED, 8.9 SQ FT.



GEOTEXTI LES FOR UNDERDRAI N

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PACGE : 131 -26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0159 715- 05252 244.000 LFT | 110. 00000 26840. 00| |
PI PE, TYPE 1, DEFORMED, 20.5 SQ FT. | |
0160 715-05407 125.000 LFT | 20. 00000 2500. 00| |
PI PE, END BENT DRAIN, 6 IN. | [ [
0161 715-05841 6. 000 EACH 3000. 00000 18000. 00| |
CONCRETE ANCHOR, 60 | N. | [ [
0162 715-06004 4.000 EACH 2200. 00000 8800. 00| |
CONCRETE ANCHOR, 48 I N. | [ [
0163 715-06471 6. 000 EACH 550. 00000 3300. 00| |
PI PE END SECTION, M N. AREA 3.3 SQ FT. | | |
0164 715-06501 3.000 EACH 1500. 00000 4500. 00| |
CONCRETE ANCHOR, M N. AREA 8.9 SQ FT. | |
0165 715-44240 4.180 CYS | 425. 00000 1776. 50| |
CONCRETE, A, STRUCTURES | |
0166 715- 46005 53.000 EACH 320. 00000 16960. 00|
PI PE END SECTION, 15 IN. | | [
0167 715-46010 8.000 EACH| 440. 00000 3520. 00| |
PI PE END SECTION, 18 IN. | [ [
0168 715- 46020 18.000 EACH 480. 00000 8640. 00|
PI PE END SECTION, 24 IN. | [ [
0169 715- 46030 1.000 EACH 660. 00000 660. 00|
PI PE END SECTION, 30 IN. | [ [
0170 715- 46040 24.000 EACH 990. 00000 23760. 00|
PI PE END SECTION, 36 IN. | | [
0171 715-93911 3688.000 LFT | 15. 00000 55320. 00| |
WATER MAIN, 4 IN. , PVC | | |
0172 715-97607 4.000 EACH 820. 00000 3280. 00| |
PIPE END SECTION, MN. AREA 4.5 SQ FT. | [ |
0173 716-04832 150. 000 LFT | 51. 30000 7695. 00| |
PI PE CASI NG, , STEEL, 14 IN | |
0174 718-06528 66. 000 EACH 460. 00000 30360. 00| |
OUTLET PROTECTOR, 1 | | |
0175 718- 06529 6. 000 EACH 420. 00000 2520. 00| |
OUTLET PROTECTOR, 2 | | |
0176 718-06531 33.000 EACH 375. 00000 12375. 00| |
OUTLET PROTECTOR, 3 | | |
0177 718- 06532 41156. 000 LFT | 1. 00000 41156. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | |
0178 718-52610 3268.400 CYS | 22. 00000 71904. 80| |
AGGREGATE FOR UNDERDRAI NS | | |
0179 718-99153 31675. 000 SYS | 0. 85000 26923. 75| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -27
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0180 720- 03194 2.000 EACH 3100. 00000 6200. 00| |
MANHOLE , H7 | [ |
0181 720- 03194 1.000 EACH 3700. 00000 3700. 00| |
MANHOLE , K10 | [ |
0182 720- 03194 1.000 EACH 3500. 00000 3500. 00| |
MANHOLE K7 | | |
0183 720- 44000 13.000 EACH 250. 00000 3250. 00| |
CASTING ADJUST TO GRADE | |
0184 720- 45030 2.000 EACH 1400. 00000 2800. 00| |
I NLET, E7 | | |
0185 720- 45040 1.000 EACH 2800. 00000 2800. 00| |
I NLET, G7 | | |
0186 720- 45045 7.000 EACH 1500. 00000 10500. 00| |
I NLET, J10 | | |
0187 720- 45055 1.000 EACH 1600. 00000 1600. 00| |
I NLET, MLO | | |
0188 720- 45415 1.000 EACH 2900. 00000 2900. 00| |
MANHOLE, D4 | | |
0189 720- 45416 1.000 EACH 3800. 00000 3800. 00| |
MANHOLE, E4 | | |
0190 720- 93501 1.000 EACH 5600. 00000 5600. 00| |
MANHOLE, L4 | | |
0191 720- 94432 1.000 EACH 1700. 00000 1700. 00| |
MANHOLE, C7 | | |
0192 720- 94612 2.000 EACH 3500. 00000 7000. 00| |
MANHOLE, K4 | | |
0193 720- 98174 1.000 EACH 2400. 00000 2400. 00| |
I NLET, B15 | | |
0194 720- 98555 2.000 EACH 2400. 00000 4800. 00| |
I NLET, C15 | | |
0195 732- 03063 1.000 EACH 2900. 00000 2900. 00| |
TAPPI NG SLEEVE AND VALVE, 4 IN. | | |
0196 732- 03942 2.000 EACH 2950. 00000 5900. 00| |
HYDRANT ASSEMBLY, FLUSHI NG | | |
0197 732- 04751 9.000 EACH 745. 00000 6705. 00| |
WATER SERVI CE RECONNECTI ON | | |
0198 732- 04836 7.000 EACH 1200. 00000 8400. 00| |
GATE VALVE , 4 IN. | [
0199 732- 04987 4.000 EACH 2350. 00000 9400. 00| |
CONNECTI ON AND ABANDONVENT DEPRESSUR! ZED| | |
0200 801- 04308 51.000 EACH 350. 00000 17850. 00| |
|

ROAD CLOSURE SI GN ASSEMBLY | |



CONDUI T, STEEL, GALVANIZED, 2 IN.,
UNDERGROUND

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PACGE : 131 -28
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0201 801- 06605 188. 000 EACH| 200. 00000 37600. 00| |
BARRI CADE, |11A | | |
0202 801- 06606 24.000 EACH 200. 00000 4800. 00|
BARRI CADE, |11B | | [
0203 801- 06625 80. 000 EACH 125. 00000 10000. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0204 801- 06640 125. 000 EACH 200. 00000 25000. 00| |
CONSTRUCTI ON SI GN, A | [ [
0205 801- 06645 32.000 EACH 50. 00000 1600. 00| |
CONSTRUCTI ON SI G\, B | [ [
0206 801-06775 LUWP| 50000. 00000 50000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0209 801- 96497 72.000 LFT | 4. 75000 342. 00|
TEMPORARY PAVEMENT NMARKI NG SOLI D, | | |
VH TE, 24 IN | | |
0210 802- 04893 4.000 EACH 45. 00000 180. 00| |
REFERENCE POST | [ |
0211 802-05701 648. 000 LFT | 7.00000 4536. 00| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0212 802-05702 537.000 LFT | 4. 40000 2362. 80| |
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | |
0213 802- 76025 135. 740 SFT | 9. 50000 1289. 53| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 0.080 IN. TH CKNESS | | |
0214 802- 76035 1046.170 SFT | 10. 40000 10880. 17| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0215 802- 76095 311.000 LBS | 2. 70000 839. 70| |
STRUCTURAL STEEL, BREAKAVAY | | |
0216 805-01421 2.000 EACH 250. 00000 500. 00| |
SERVI CE PO NT Rl SER AND WEATHERHEAD, | | |
FURNI SH [ | |
0217 805-01815 4.000 EACH 1650. 00000 6600. 00| |
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. I I I
0218 805-01842 9.000 EACH 650. 00000 5850. 00| |
HANDHOLE, SI GNAL | | [
0219 805- 01844 1700. 000 LFT | 10. 10000 17170. 00| |
I I
I |



ENG NEER S ESTI MATE: $ 32, 010, 973. 44
CALL ORDER @ 131
LETTI NG DATE : 10/16/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -25129-A

DATE : 11/15/01
PAGE : 131 -29

RQUTE : SR 237
COUNTI ES : PERRY

VI NCENNES DI STRI CT

| (4) 35-2040801

| GOHVANN ASPHALT & CONSTR.,

LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
0220 805- 03902 35.000 LFT |
CONDUI T, STEEL, GALVANI ZED, FLEXIBLE, 1 |
I'N. |
0221 805- 78010 1.000 EACH
CONTROLLER AND CABI NET, FLASHER, SOLID |
STATE |
0222 805- 78100 1.000 EACH

CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE |
0223 805- 78190 1.000 EACH

TRAFFI C SIGNAL HEAD, 1 FACE, 12 IN. |
AVBER |
0224 805- 78215 6.000 EACH
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,|
AVBER ARRON GREEN ARROW [
0225 805- 78230 2.000 EACH
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,|
AVBER, GREEN, AMBER ARROW GREEN ARROW |

0226 805- 78415 4.000 EACH
SPAN, CATENARY, AND TETHER |
0227 805- 78420 4.000 EACH
DI SCONNECT HANGER |
0228 805- 78467 100. 000 LFT |
SI GNAL CABLE, 3C 8GA. |
0229 805- 78470 2400. 000 LFT |
SI GNAL CABLE, ROADVWAY LOOP, 1C 14GA. |
0230 805- 78480 50.000 LFT |
SI GNAL CABLE, 3C 14GA. |
0231 805- 78485 320.000 LFT |
SI GNAL CABLE, 5C 14GA. |
0232 805- 78490 660.000 LFT |
SI GNAL CABLE, 7C 14GA |
0233 805- 78510 5400. 000 LFT |
SI GNAL CABLE, 2C 16GA., SH ELDED |
0234 805- 78784 16. 000 EACH
LOCP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL|
0235 805- 78785 14.000 EACH
SI GNAL DETECTCR HOUSI NG |
0236 805- 78795 1085. 000 LFT |
SAW CUT FOR ROADWAY LOCP AND SEALER |
0237 805- 78925 1.000 EACH

CONTRCLLER CABI NET FOUNDATI ON, P1 |

UNI'T PR CE

4.

750.

7850.

120.

450.

670.

1650.
300.

1.

280.

320.

10.

550.

60000

00000

00000

00000

00000

00000

00000
00000

40000

. 30000

. 90000

. 00000

. 10000

. 90000

00000

00000

10000

00000

ANOUNT]|

750.

7850.

120.

2700.

1340.

6600.

1200.

140.

720.

45.

320.

726.

4860.

4480.

4480.

10958.

550.

161.

00|
I

|
00|

I
00|

I
00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



SNOWPLOWABLE RAI SED PAVEMENT NMARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -30
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0238 805-81060 4.000 EACH 3250. 00000 13000. 00| |
SI GNAL STRAIN POLE, STEEL, 36 FT. | |
0239 808-06701 3850. 000 LFT | 0. 23000 885. 50| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0240 808- 06703 80265. 000 LFT | 0. 23000 18460. 95| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0241 808- 75245 66225. 000 LFT | 0. 23000 15231. 75| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. [ | |
0242 808-75278 440. 000 LFT | 1. 00000 440. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0243 808- 75290 830. 000 LFT | 2. 00000 1660. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOWN CROSSHATCH LINE, 24 IN. | | |
0244 808- 75297 835.000 LFT | 2. 00000 1670. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0245 808- 75320 43.000 EACH 45. 00000 1935. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0246 808- 75325 25.000 EACH| 55. 00000 1375. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0247 808-92027 8770.000 LFT | 0. 90000 7893. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N I I |
0248 203- 02070 100000. 000 CYS | 6. 50000 650000. 00| |
BORROW | [ |
0249 611- 06497 18. 000 EACH| 160. 00000 2880. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0250 611-06498 3.000 EACH 215. 00000 645. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0251 615- 06505 47.000 EACH 500. 00000 23500. 00| |
MONUMENT, B | | |
0252 615- 06510 27.000 EACH 440. 00000 11880. 00| |
MONUMENT, C | | |
0253 615- 06527 2.000 EACH 440. 00000 880. 00| |
MONUMENT, SECTI ON CORNER | | |
0254 808- 75998 995. 000 EACH 20. 30000 20198. 50| |
|



GLACI AL DEPCSI T

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 131 -31
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,010, 973. 44 ROUTE : SR 237
CALL ORDER ;131 CONTRACT ID : R -25129-A COUNTI ES : PERRY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0255 204- 02290 2.000 EACH 900. 00000 1800. 00| |
SETTLEMENT PLATE | | |
0256 715-04522 1.000 EACH 1300. 00000 1300. 00| |
PI PE END SECTION, 42 IN. | [ [
0257 801- 06203 6000. 000 LFT | 0. 15000 900. 00|
TEMPORARY PAVEMENT MARKING 4 I N | |
0258 801- 06207 39918. 000 LFT | 2. 00000 79836. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0259 210- 05106 2.000 EACH 3800. 00000 7600. 00| |
CONCRETE ANCHOR, 120 IN. | | |
0260 203- 02045 19500. 000 CYS | 3. 50000 68250. 00| |
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0261 622- 05644 39.000 EACH 56. 50000 2203. 50| |
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | [
48 TO 72 IN. | [ [
0262 621- 04978 3146. 000 SYS | 0. 48000 1510. 08| |
SEED M XTURE , WP7 | | [
0263 622-91786 3450. 000 EACH| 4. 10000 14145. 00|
SEEDLI NG , LI VE STAKES [ | [
0264 621- 04925 1068. 000 SYS | 2. 00000 2136. 00| |
FABRI C, SO L SEPERATI ON | | [
0265 205- 93689 895. 000 SYS | 2. 65000 2371. 75| |
ERCSI ON CONTROL FABRI C , 1, PERMANENT | | |
0266 205-93689 610. 000 SYS | 2. 65000 1616. 50| |
ERCSI ON CONTROL FABRI C , 2, PERVANENT | | |
0267 205-93689 2849. 000 SYS | 2. 35000 6695. 15| |
ERCSI ON CONTROL FABRI C , TEMPORARY | | |
0268 616- 02305 5675. 000 CYS | 65. 00000 368875. 00| |
GABIONS , 3 FT. X 3 FT. X 3 FT. | | |
0269 712- 04920 135.000 CFT | 120. 00000 16200. 00| |
STONE , HAND PLACED, 6 IN. TO9 IN., | | |
I
I

SECTI ON TOTALS

$ 23, 360, 000. 00|

$ 23, 360, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 201 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 722,119.58 ROUTE :
CALL ORDER . 201 CONTRACT ID : R -25796-B COUNTI ES : CARROLL
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9908024
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1460625 BROWN , LEO CONSTRUCTI ON GO $ 1,717, 228.80 100. 0000%
2 35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 1,933, 391.40 112. 5878%
| (1) 35- 1460625 | (2) 35-1136349

|
| BROAN, LEO OONSTRUCTI ON 0O | TSCHUCR, GALE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ENHANCENENT, | NTERPRETI VE CENTER

I | |
0001 105-06790 15.000 Mos | 483. 00000 7245. 00| 2438. 04000 36570. 60|

FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2452. 00000 2452.00]  30305. 27000 30305. 27|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  33200. 00000 33200.00]  96669. 57000 96669. 57|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1591. 00000 1591. 00|  38667. 83000 38667. 83|
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 4033.000 n8 | 13. 60000 54848. 80| 17. 85000 71989. 05|
EXCAVATI ON,  COMVON | | |
0006 203- 02070 1700.000 n8 | 19. 00000 32300. 00| 15. 01000 25517. 00|
BORROW | | |
0007 303-52308 675.000 My | 17. 00000 11475. 00| 17. 59000 11873. 25|
COMPACTED AGGREGATE, O, 53 | | [
0008 402- 05498 475.000 My | 58. 30000 27692. 50| 60. 52000 28747. 00|
HVA FOR PARKI NG AREA | | [
0009 603- 03829 70.000 m | 216. 85000 15179. 50| 251. 23000 17586. 10|
FENCE | [ |
0010 604- 06069 25.000 n2 | 54. 00000 1350. 00| 71. 12000 1778. 00|
CURB RAMP, CONCRETE | | |
0011 604- 91531 600.000 n2 | 45. 50000 27300. 00| 44. 86000 26916. 00|
S| DEWALK, CONCRETE, 100 mm | | [
0012 605- 06120 100.000 m | 52. 00000 5200. 00| 103. 42000 10342. 00|
CURB, CONCRETE | | |
0013 621- 01004 1.000 EACH 200. 00000 200. 00| 228. 39000 228. 39|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0014 621- 01852 16180. 000 n2 | 0. 60000 9708. 00| 0. 69000 11164. 20|

MULCHED SEEDI NG GRASS, 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/15/01
PAGE : 201 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 722,119.58 ROUTE :
CALL ORDER . 201 CONTRACT ID : R -25796-B COUNTI ES : CARROLL
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1460625 | (2) 35-1136349 [
| BROM, LEO CONSTRUCTION CO | TSCHUOR, GALE COWPANY, |NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 711-03973 LUWP| 1060816. 00000 1060816. 00| 1069507. 48000 1069507. 48|
BUI LDI NG ARCH TECTURAL | | |
0016 711-98751 LUWP| 151800. 00000 151800. 00| 155317.27000 155317. 27|
BUI LDI NG MECHANI CAL | | [
0017 719-03975 LUMP| 54899. 00000 54899. 00| 74212. 27000 74212. 27|
BUI LDI NG PLUVBI NG | | [
0018 802- 03821 4.000 EACH 500. 00000 2000. 00| 171. 29000 685. 16|
SI GN, SHEET W TH LEGEND | | [
0019 807-03694 LUVMP|  209940. 00000 209940. 00| 214101. 96000 214101. 96|
BUI LDI NG ELECTRI CAL | | [
0020 807-03970 8.000 EACH 384. 00000 3072. 00| 356. 13000 2849. 04|
LI GHT POLE BASE [ [ [
0021 808- 06609 2.000 EACH 100. 00000 200. 00| 331. 16000 662. 32|
PAVEMENT MESSAGE MARKI NG | | |
0022 808-06713 2180.000 m | 2.00000 4360. 00| 3. 25000 7085. 00|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0023 808-97222 4.000 EACH 100. 00000 400. 00| 154. 16000 616. 64|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | |
SECTI ON TOTALS | $ 1,717,228. 80| $ 1,933, 391. 40|

CONTRACT TOTALS | $ 1,717, 228. 80| $ 1,933, 391.







